
JUN 13, 2017 03:37 PM

TIP NO 2:00 PM 1 /  2 004

WILSON

2018CPT.04.04.10981,  2018CPT.04.04.20981

FED AID NO STATE FUNDED

REFURFACING

VARIOUS

S T WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

DD00219JUN 13 2017

35.830 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 215750.00 255000.00  MOBILIZATION

0002 1297000000-E 607  101,190 SY  1.10 111309.00 1.15 116368.50  MILL ASP PVMT *****" DTH
1.25"

0003 1297000000-E 607  409,559 SY  1.20 491470.80 1.30 532426.70  MILL ASP PVMT *****" DTH
1.5"

0004 1297000000-E 607  2,978 SY  2.75 8189.50 2.95 8785.10  MILL ASP PVMT *****" DTH
3"

0005 1330000000-E 607  1,400 SY  5.95 8330.00 8.25 11550.00  INCIDENTAL MILLING

0006 1489000000-E 610  1,681 TON 45.00 75645.00 58.00 97498.00  ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  34,489 TON 36.50 1258848.50 38.00 1310582.00  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  18,153 TON 40.00 726120.00 38.00 689814.00  ASP CONC SURF CRS SF9.5A

0009 1526000000-E SP   1,344 TON 50.00 67200.00 60.00 80640.00  ASP CONC SURF CRS S4.75A

0010 1575000000-E 620  3,449 TON 250.00 862250.00 390.00 1345110.00  ASP FOR PLANT MIX

0011 2830000000-N 858  64 EA  400.00 25600.00 450.00 28800.00  ADJ MANHOLES

0012 2845000000-N 858  98 EA  400.00 39200.00 400.00 39200.00  ADJ METER OR VALVE BOXES

0013 4399000000-N 1105 Lump Sum 64000.00 105000.00  TEMP TRAFFIC CONTROL (1105)

0014 4413000000-E SP   5,716 SF  11.10 63447.60 11.10 63447.60  WORK ZONE ADV/GEN WARN SIGN

0015 4685000000-E 1205  84,860 LF  0.70 59402.00 0.70 59402.00  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  159,772 LF  0.80 127817.60 0.80 127817.60  THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  4,670 LF  3.00 14010.00 3.00 14010.00  THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  1,950 LF  3.00 5850.00 3.00 5850.00  THERMO PVT MKG LINE 8"120 MILS

0019 4710000000-E 1205  5,862 LF  8.00 46896.00 8.00 46896.00  24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  136 EA  105.00 14280.00 105.00 14280.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  555 EA  105.00 58275.00 105.00 58275.00  THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  540,220 LF  0.12 64826.40 0.12 64826.40  PAINT PVMT MARKINGS 4"

0023 4820000000-E 1205  660 LF  1.00 660.00 1.00 660.00  PAINT PVMT MARKINGS 8"

0024 4830000000-E 1205  400 LF  2.00 800.00 2.00 800.00  PAINT PVT MKGS LINES 16"

0025 4835000000-E 1205  1,110 LF  4.00 4440.00 4.00 4440.00  PAINT PVT MKG LINES 24"

0026 4840000000-N 1205  40 EA  50.00 2000.00 50.00 2000.00  PAINT PVT MKG CHARACTER

0027 4845000000-N 1205  15 EA  50.00 750.00 50.00 750.00  PAINT PVT MKG SYMBOL

0028 4847000000-E 1205  5,820 LF  3.00 17460.00 3.00 17460.00  POLYUREA LINES (4" *****)
4"

0029 4847110000-E 1205  800 LF  6.00 4800.00 6.00 4800.00  POLYUREA LINES (8" *****)
8"

0030 4900000000-N 1251  3,483 EA  5.00 17415.00 5.00 17415.00  PERM RAISED PVMT MARKERS

 

    TOTAL 4457042.40 TOTAL 5123903.90  CONTRACT TOTAL

 

    SUB-TOTAL 4457042.40 SUB-TOTAL 5123903.90  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4457042.40   S T WOOTEN CORPORATION



JUN 13, 2017 03:37 PM

TIP NO 2:00 PM 2 /  2 004

WILSON

2018CPT.04.04.10981,  2018CPT.04.04.20981

FED AID NO STATE FUNDED

REFURFACING

VARIOUS

   

DD00219JUN 13 2017

35.830 MI

     2  5123903.90   FSC II LLC DBA FRED SMITH COMPANY



JUN 13, 2017 03:37 PM

TIP NO 2:00 PM 1 /  1 005

NASH

2018CPT.04.03.10641,  2018CPT.04.03.20641

FED AID NO STATE FUNDED

RESURFACING

VARIOUS

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

DD00220JUN 13 2017

40.970 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220000.00 244000.00  MOBILIZATION

0002 1297000000-E 607  99,295 SY  1.00 99295.00 1.00 99295.00  MILL ASP PVMT *****" DTH
1.25"

0003 1297000000-E 607  31,867 SY  1.90 60547.30 1.00 31867.00  MILL ASP PVMT *****" DTH
1.5"

0004 1330000000-E 607  2,778 SY  12.85 35697.30 15.00 41670.00  INCIDENTAL MILLING

0005 1489000000-E 610  11,346 TON 30.00 340380.00 36.85 418100.10  ASP CONC BASE CRS B25.0B

0006 1519000000-E 610  16,931 TON 43.00 728033.00 36.95 625600.45  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  38,346 TON 31.00 1188726.00 36.95 1416884.70  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  4,084 TON 303.00 1237452.00 400.00 1633600.00  ASP FOR PLANT MIX

0009 2830000000-N 858  30 EA  450.00 13500.00 600.00 18000.00  ADJ MANHOLES

0010 2845000000-N 858  35 EA  400.00 14000.00 500.00 17500.00  ADJ METER OR VALVE BOXES

0011 4399000000-N 1105 Lump Sum 71300.00 5000.00  TEMP TRAFFIC CONTROL (1105)

0012 4413000000-E SP   4,347 SF  6.75 29342.25 8.00 34776.00  WORK ZONE ADV/GEN WARN SIGN

0013 4685000000-E 1205  186,900 LF  0.46 85974.00 0.46 85974.00  THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  206,810 LF  0.59 122017.90 0.59 122017.90  THERMO PVT MKG LINES 4"120

0015 4695000000-E 1205  800 LF  2.00 1600.00 2.00 1600.00  THERMO PVT MKG LINES 8"90 MILS

0016 4697000000-E 1205  380 LF  2.00 760.00 2.00 760.00  THERMO PVT MKG LINE 8"120 MILS

0017 4705000000-E 1205  376 LF  7.00 2632.00 7.00 2632.00  THERMO LINES 16" 120MILS

0018 4710000000-E 1205  1,124 LF  9.00 10116.00 9.00 10116.00  24"WIDE THERMO 120 MILS

0019 4721000000-E 1205  16 EA  100.00 1600.00 100.00 1600.00  THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205  177 EA  100.00 17700.00 100.00 17700.00  THERMO PVT SYMBOL 90MILS

0021 4810000000-E 1205  1,052,116 LF  0.09 94690.44 0.09 94690.44  PAINT PVMT MARKINGS 4"

0022 4820000000-E 1205  2,676 LF  1.00 2676.00 1.00 2676.00  PAINT PVMT MARKINGS 8"

0023 4835000000-E 1205  740 LF  3.00 2220.00 3.00 2220.00  PAINT PVT MKG LINES 24"

0024 4840000000-N 1205  48 EA  35.00 1680.00 35.00 1680.00  PAINT PVT MKG CHARACTER

0025 4845000000-N 1205  8 EA  35.00 280.00 35.00 280.00  PAINT PVT MKG SYMBOL

0026 4847000000-E 1205  1,452 LF  6.25 9075.00 6.25 9075.00  POLYUREA LINES (4" *****)
4"

0027 4847110000-E 1205  361 LF  7.50 2707.50 7.50 2707.50  POLYUREA LINES (8" *****)
8"

0028 4900000000-N 1251  1,698 EA  4.25 7216.50 4.25 7216.50  PERM RAISED PVMT MARKERS

 

    TOTAL 4401218.19 TOTAL 4949238.59  CONTRACT TOTAL

 

    SUB-TOTAL 4401218.19 SUB-TOTAL 4949238.59  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4401218.19   BARNHILL CONTRACTING COMPANY

     2  4949238.59   ROSE BROTHERS PAVING CO INC



JUN 13, 2017 03:37 PM

TIP NO 2:00 PM 1 /  1 006

EDGECOMBE, NASH

2018CPT.04.01.10331,  2018CPT.04.01.20331

FED AID NO STATE FUNDED

RESURFACING

VARIOUS

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

DD00221JUN 13 2017

32.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 111900.00 133500.00  MOBILIZATION

0002 1308000000-E 607  1,900 SY  5.00 9500.00 9.00 17100.00  MILLN ASPHALT PVMT ***** - *****
0" - 2"

0003 1308000000-E 607  8,694 SY  3.30 28690.20 4.00 34776.00  MILLN ASPHALT PVMT ***** - *****
2" - 4"

0004 1330000000-E 607  1,200 SY  13.65 16380.00 15.00 18000.00  INCIDENTAL MILLING

0005 1489000000-E 610  1,217 TON 34.00 41378.00 36.85 44846.45  ASP CONC BASE CRS B25.0B

0006 1519000000-E 610  26,973 TON 31.00 836163.00 36.95 996652.35  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  10,141 TON 33.00 334653.00 36.95 374709.95  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  2,352 TON 310.00 729120.00 400.00 940800.00  ASP FOR PLANT MIX

0009 2800000000-N 858  1 EA  1000.00 1000.00 800.00 800.00  ADJ CATCH BASINS

0010 2830000000-N 858  4 EA  800.00 3200.00 600.00 2400.00  ADJ MANHOLES

0011 2845000000-N 858  6 EA  525.00 3150.00 500.00 3000.00  ADJ METER OR VALVE BOXES

0012 4413000000-E SP   3,619 SF  6.75 24428.25 8.00 28952.00  WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 25000.00 5000.00  TEMP TRAFFIC CONTROL (SP)

0014 4810000000-E 1205  715,968 LF  0.09 64437.12 0.09 64437.12  PAINT PVMT MARKINGS 4"

0015 4820000000-E 1205  4,152 LF  0.75 3114.00 0.75 3114.00  PAINT PVMT MARKINGS 8"

0016 4835000000-E 1205  278 LF  5.00 1390.00 5.00 1390.00  PAINT PVT MKG LINES 24"

0017 4840000000-N 1205  24 EA  50.00 1200.00 50.00 1200.00  PAINT PVT MKG CHARACTER

0018 4845000000-N 1205  32 EA  75.00 2400.00 75.00 2400.00  PAINT PVT MKG SYMBOL

0019 4900000000-N 1251  100 EA  11.00 1100.00 11.00 1100.00  PERM RAISED PVMT MARKERS

 

    TOTAL 2238203.57 TOTAL 2674177.87  CONTRACT TOTAL

 

    SUB-TOTAL 2238203.57 SUB-TOTAL 2674177.87  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2238203.57   BARNHILL CONTRACTING COMPANY

     2  2674177.87   ROSE BROTHERS PAVING CO INC



JUN 13, 2017 03:37 PM

TIP NO 2:00 PM 1 /  1 007

HALIFAX

2018CPT.04.02.10421,  2018CPT.04.02.20421

FED AID NO STATE FUNDED

RESURFACING

VARIOUS

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

DD00222JUN 13 2017

26.250 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 88000.00 100000.00  MOBILIZATION

0002 1308000000-E 607  2,950 SY  5.00 14750.00 6.00 17700.00  MILLN ASPHALT PVMT ***** - *****
0" - 2"

0003 1330000000-E 607  1,000 SY  10.00 10000.00 14.00 14000.00  INCIDENTAL MILLING

0004 1489000000-E 610  401 TON 45.00 18045.00 90.00 36090.00  ASP CONC BASE CRS B25.0B

0005 1519000000-E 610  11,767 TON 32.00 376544.00 40.00 470680.00  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  14,657 TON 32.00 469024.00 42.00 615594.00  ASP CONC SURF CRS SF9.5A

0007 1526000000-E SP   254 TON 60.00 15240.00 98.00 24892.00  ASP CONC SURF CRS S4.75A

0008 1575000000-E 620  1,719 TON 390.00 670410.00 375.00 644625.00  ASP FOR PLANT MIX

0009 2800000000-N 858  1 EA  800.00 800.00 650.00 650.00  ADJ CATCH BASINS

0010 2830000000-N 858  23 EA  500.00 11500.00 650.00 14950.00  ADJ MANHOLES

0011 2845000000-N 858  31 EA  400.00 12400.00 600.00 18600.00  ADJ METER OR VALVE BOXES

0012 4413000000-E SP   3,271 SF  8.00 26168.00 6.75 22079.25  WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 37000.00 37000.00  TEMP TRAFFIC CONTROL (SP)

0014 4810000000-E 1205  309,406 LF  0.09 27846.54 0.10 30940.60  PAINT PVMT MARKINGS 4"

0015 4900000000-N 1251  100 EA  10.00 1000.00 10.00 1000.00  PERM RAISED PVMT MARKERS

 

    TOTAL 1778727.54 TOTAL 2048800.85  CONTRACT TOTAL

 

    SUB-TOTAL 1778727.54 SUB-TOTAL 2048800.85  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1778727.54   ROSE BROTHERS PAVING CO INC

     2  2048800.85   BARNHILL CONTRACTING COMPANY


